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DESIGN
ESTIMATE R/IW TOTAL CST
(PE) 15% OF ESTIMATE CONSTRUCTION PHASE
ACTUAL CST (R/W) ENGINEERING | EQUAL TO
EST INCLUDES ACTUAL (CEIl) 25% OF CST| ACTUAL TOTAL
INCLUDES 15% ADMIN | CONSTRUCTION | EST INCLUDES CST EST PROJECT
BCC DIST LOCATION LIMITS DESCRIPTION |ADMIN COSTS COSTS ESTIMATE (CST) ADMIN COSTS PLUS CEI | COST EST
Bridge over Miami
NW 138 STREET River Canal at NW Bridge
12 BRIDGE 138 Street Construction 450 0 3,000 750 3,750 4,200
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NOTE: All costs are expressed in thousands of
dollars and the schedules are preliminary




